Office Of The General Manager, Construction Circle (Ganga), Uttarakhand Peyjal Nigam, Haridwar

Letter No. 2384/Lekha-6/36 Dt. 27-07-2019

CORRIGENDUM TO E- TENDER NOTICE

S1.	Name of Work	E- Tender ID
1	Execution of Pollution Abatement Works (Interception &	
	Diversion With STP) for River Alaknanda in Uttarakhand	2019_MDPEY_17885_2
	State Including O&M of 15 Years for Srikot -Gangnali	%019_MDFE1_17000_&
	Town in Pauri District.	

- 1. This Corrigendum is for above work in reference of this office E-Tender Notice No. 2233 /Lekha-6/ 31 Dt. 16-07-2019 published in Hindustan times (English) in Delhi Edition and Hindustan (Hindi) in Uttarakhand State Edition.
- 2. Interested bidder has requested that Due to "Kanwar Yatra" rush in Haridwar Uttarakhand and closure of NH to Haridwar, they will not be able to attend the pre-bid meeting scheduled on dated 29-07-2019 and requested to change on pre-bid meeting date.
- 3. After due consideration, now the Pre-bid meeting has been reschedule and will be held on 31-07-2019. 12.00 Hrs.
- 4. All other entries will remain same.

KK Rastogi General Manager

e-mail: gmgangahw@gmail.com

Letter No. / Lekha-6/ Dt. 27-07-2019

Copy to the followings for information & necessary action Please:-

- 1. Director General, National Mission for Clean Ganga, New Delhi.
- 2. Mr. Pravin Mutiyar, Director (technical-III), NMCG, New Delhi.
- 3. Program Director, State Project Management Group, Dehradun.
- 4. Managing Director, Uttarakhand Peyjal Nigam, Dehradun.
- 5. Chief Engineer, HQ/ Garhwal/Kumaon UKPJN, Dehradun/ Pauri/Haldwani/CGM Nirman Wing, Dehradun.
- 6. District Magistrate, Pauri.
- 7. GM (Admin), UKPJN, Dehradun for uploading at UKPJN official website
- 8. GM (Appraisal), UKPJN, Dehradun
- 9. All SE/GM, Construction Circle/Wing, UKPJN to display on notice board.
- 10. All Executive Engineers/Project Managers, UKPIN to display on notice board.
- 11. PM C&MU (Ganga)Civil /Mechanical, UKPJN, Gopeshwar/ Srinagar/ Haridwar/ Rishikesh/ Uttarkashi
- 12. Office Notice Board.

General Manager